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CLIENT MEETING

QUOTATION /BOQ
TIME SCHEDULE

CONFIRM

We begin the process by gathering information from you. Our goal is to understand your project's unique
requirements and discuss specifics like the required quantity, material specifications, and detailed plans
that translate your design intent.

Our data collection includes preparing a bill of quantities (BOQ) that outlines the materials, quantities, and
associated costs. We will then provide a quotation detailing the estimated cost, payment terms, and a
schedule to help estimate the project's duration.

Once you confirm the order, we will move to the next step.

QUOTATION /BOQR

P SO\ SR
S o \
BILLTO: £ \‘(o. % (‘i
. 5 - 15001:2018
Ms. Maram Seddiq 1S0 14001 N Quote No: #1120314
Date: 03.03.2023
Project Name: Valid For: 5DAYS
SHEIKH. YOUSUF AL RAJHI PALACE
R mage feference Dimension (cm) : FABRIC MARBLE ITEM Q& | unt UNIT TOTAL PRICE
No. W D R S:;t:;tg m2 Type Description/Materials PRICE (USD) (USD)
Furniture

+ Beech wood structure
« Plywood structure for the curved
101 75 46 15 Sofa 01 backrest and sides 4 nos | $ $
« 32-34-36 density upholstery sponge|
- fabric: Fiord2 271 excluded

FJ-01

« Beech wood structure
Sofa 02 « Plywood slru.clure for the curved
98 65 45 12 3eaters | Dackrestand sides 2 nos | $ $
«32-34-36 density upholstery sponge|
- leather: Divana 246 excluded

FJ-02

« Beech wood structure
« Plywood structure for the curved
98 65 45 12 Sofa 03 backrest and sides 1 nos | $ $
« 32-34-36 density upholstery sponge|
« leather: India ecluded

FJ-03

Bench:
« Beech wood structure
« 32-34-36 density upholstery sponge|
50 70 50 5 Bench 01 +Fabric: Fanello 0018 excluded 5 nos | § s
Table:
«American walnut grooved solid
wood
«Decorative paintings on the sides

FJ-04

« Beech wood structure
« 34 density upholstery sponge
« fabric: Divana3 246 excluded
75 60 40 5 Bench 02 «Legs: Beech wood legs painted in 1 nos | $ $
walnut finish
Back support: Grey Powder coated
metal frame

FJ-05

« Beech wood structure
71 70 42 4 Bergere 01 |- 32-34-36 density upholstery sponge 4 nos | $ $
- fabric: Fiord2 271 excluded

FJ-06

« Beech wood structure for seating
« Plywood structure for the curved
backrest and sides
80 90 44 3 Bergere 02 |- 32-34-36 density upholstery sponge, 2 nos | $ $
« fabric: Giano 3 Light excluded
«Legs: Beech wood legs painted in
walnut finish




IBAN: "
SWIFT.

Notes & Terms

4. Partenza pledges the uploading of good to trucks.

1.This Price Quote are 0% VAT (in case Partenza made the exporting), otherwise an addition 18% , 8% VAT shall be added.
2.Lead time is 75 working days starting after one day of receiving the payment
3.This Price Quote are including packing fees with pallets.

5. Partenza is not responsible for the improper shipment or the safety of the goods after being loaded into the truck.

«6-8mm black transparent glass top
FJ-18 30 | 50 Coffee Table 05 |and legs 5 nos | $ $
+Solid beech wood base
«6-8mm black transparent glass top
FJ-19 25 40 Coffee Table 06 |and legs 4 nos | $ $
+Solid beech wood base
" «Top: SS sheet in bronze titanium
F1-20 s0 | 37 CocktanTable | nish 1 nos | s s
« Legs: Solid concrete finish
" «Top: SS sheet in bronze titanium
FJ21 23| 55 C°Ck'3'£“b'e finish 1| nos |$ 5
« Legs: Solid concrete finish
FJ-22 40 455 Side Table 01 |+ atural dark oak wood finish for 1| nos |$ 5
top and legs
F)-23 70 315 Side Table 02 |: Natural dark oak wood finish for 1| nos | s $
top and legs
Sanitizin +30x30mm Solid wood frame in
FJ-24 29 15 ZN9 | walnut finish 1| nos |$ 5
Station B .
«Top tray is not included
«Beech wood structure
« Plywood structure for the curved
68 82 43 Bergere backrest and sides 1 nos | $ $
+32-34-36 density upholstery sponge|
« Leather: SFC Nona FR 310 Taba
SUBTOTAL $
Bank Details for Payment: DISCOUNT
SUBTOTALLESSDIS. §
PARTENZA MUHENDISLIK INSAAT iC VE DIS TICARET VATRATE%
LIMITED SIRKETI VAT $
Kuveyt Tirk Katilim Bankasi A.S. SHIPPING/HANDLING __
LOGISTIC

Quote Total $

FJ-25

68 68

82

43

Bergere

* Beech wood structure

¢ Plywood structure for the curved
backrest and sides

» 32-34-36 density upholstery sponge
e Leather: SFC Nona FR 310 Taba

nos




TIME SCHEDULE

ID Task Name Duration Start February 2023 March 2023
22 2alo6loslz0l 113 [ s |7 [ol11la3laslazlaelorloslos|ozl a3l s 7ol lsl1s]azl19l21la3los]or]
0 | maram sofa 40.5days Thu1/26/23 I 1
1
2 1 Armchair Progress 40.5 days  Thu 1/26/23 T 1
3 1.1 Design progress 19.5days Thu1/26/23 I 1
4 1.1.1 Shop Drawing 5 days Thu 1/26/23
5 1.1.2 Weekly Report 1 0.25 days Fri1/27/23 l
6 1.1.3 3D Sketch for structure 3 days Thu 2/2/23
7 1.1.4 Weekly Report 2 0.25days  Fri2/3/23
8 1.1.5 Structure testing sample 1 2 days Tue 2/7/23
9 1.1.6 Fabric 7.6 days Thu 2/2/23
10 1.1.6.1 Search for fabric samples 1day Thu 2/2/23 j
11 1.1.6.2 Client Assistance and guides for Choosing fat 0.5 days Mon 2/6/23 l
12 1.1.6.3 Drawings for Frabics 0.5 days Mon 2/6/23 l
13 1.1.6.4 Fabric Sample 4 days Mon 2/6/23 j
14 1.1.6.5 Approval Request 0.5 days Mon 2/13/23 l
15 1.1.6.6 Order fabric 0.1 days Mon 2/13/23
16 1.1.7 Structure Control 0.5 days Thu 2/9/23 "
17 1.1.8 Revise 3D sketch for structure 1day Thu 2/9/23 l
18 1.1.9 Structure testing sample 2 2 days Fri 2/10/23
19 1.1.10 Weekly Report 3 0.25 days Fri 2/10/23 l
20 1.1.11 Fix errors found in sample 2 1day Tue 2/14/23 l
21 1.1.12 Fabricate full backrest sample 5 days Wed 2/15/23
22 1.1.13 Weekly Report 4 0.25days  Fri2/17/23
23 1.2 Production Progress 7 days Wed 2/22/23
24 1.2.1 Fabricate MDF structure 2 days Wed 2/22/23 l
25 1.2.2 Assemble the structure 3 days Fri2/24/23
26 1.2.3 Weekly Report 5 0.25 days Fri 2/24/23 l
27 1.2.4 Assemble Sponge & fabric 1 day Wed 3/1/23 l
28 1.2.5 Quality control for final product 1day Thu 3/2/23
29 1.3 Packaging 6.75days  Wed 2/22/23 1
30 1.3.1 Box design 2 days Wed 2/22/23 l
31 1.3.2 Oder box 0 days Fri2/24/23 12/24
32 1.3.3 Catalog Design 3 days Fri 2/24/23 h
33 1.3.4 Print documents 0 days Wed 3/1/23 oi3/1
34 1.3.5 final packaging 1 day Thu 3/2/23
35 1.3.6 Weekly Report 6 0.25days  Fri3/3/23
36 1.4 Request payment 0 days Fri 3/3/23 3/3
37 1.5 Shippment 14 days Fri 3/3/23 l
38 2 Feedback from client 0 days Thu 3/23/23 ¢ 3/23
Task Project Summary I 1 Manual Task I I Start-only C Deadline ¥
Project: maram sofa Split Inactive Task Duration-only Finish-only hl Progress
Date: Wed 10/11/23 Milestone * Inactive Milestone Manual Summary Rollup =e—— External Tasks Manual Progress
Summary """ \Inactive Summary I [ Manual Summary "1 External Milestone @
Page 1

Lujain Zaibak <lujain@partenza.it-

to lbrahim «

To whom it may concern,

Warm regards,
Lujain Zaibak

Lujain Zaibak
Projects Manager
Manufacturing | PARTEMZA
+90 537 B65 29 04

ac

Thank you for your prompt attention, and we anticipate a successful project together.

+90 531 021 15 15
Infol@partenza.it

https://partenza.it

00

If you require any further decumentation or information frem our end te facilitate the commencement of the project, please de not hesitate to reach out.

| trust this message finds you well. 1 am writing to formally confirm that your down payment for the project was well received, and we are eager to proceed with the manufacturing phase.
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[GENERAL NOTES

1 THIS DRAWING IS A COPY.
2 DIMENSIONS ARE NOT TO BE
'SCALED FROM THIS DRAWING.
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MATERIAL AND DESIGN SELECTIONS
ARE

METICULOUSLY FINALIZED,
SETTING THE STAGE FOR A SEAMLESS JOURNEY FROM CONCEPT TO CREATION.

LEATHER:
SFC NONA FR 310 TABA

Based on the information you've provided,
we will present a catalog of photos and
illustrations
(known as a Mood Board)
to demonstrate our vision for your
project.

We will also create a 3D model so you
can review the details.

Our designers are prepared to develop
new designs for hotel suites, villas,
hospitals, restaurants, and cafes.

We will provide a materials catalog, shop
drawings, and a sample mockup to help
envision the final product.

At this stage, we may request an initial

payment - a financial commitment that
allows us to finalize pricing.

- BEECH wOOD STRUCTURE




SAMPLES /MOCK UP




a9 MANUFACTURING

WEEKLY REPORTS Once we have the finalized design plan
and all necessary materials, our skilled
WUALITY CONTROL engineers and artisans begin work to

bring your project to life.

e 2 We conduct an internal project analysis to
scrutinize and refine the manufacturing
drawings, ensuring perfect alignment
with your desired outcome.

I B E RGERE N

Weekley Report
24.02.2023

We produce everything in-house, from
hotel lobby furniture to restaurant dining
areas.

This is where our creative and
experienced team unites to transform
your design concepts into tangible
realities.

BERGERE

WITH A UNIQUE IDENTITY

BERGERE

1.Materials : 3.Shipping :
Materials are ordered and received Itern to be shipped on 03.03.2023

2 Manufacturing :
MDF structure is cut, under assembling
Fabric is ordered

=
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PARTENZA

YAUR VISION IN EVERY DETAIL

Manufacturing Prograss 70%

FRONT VIEW

@955 0211515 @wwparenzart @) (@)@ /oarterza-trnture. () Mahmatoey Distric Tasocag Strst. Agangl My Ofce 212 Bagelar / STANSLL

TOP VIEW







RENDER OUR MANUFACTURING

RENDER OUR MANUFACTURING



1

INSPECGCTION

PACKAGING

DELIVERY

Here, we reach the final stage:
Packaging and shipping.

This involves carefully selecting
any accompanying elements and
accessories tailored to your
project's unique needs.

Every piece undergoes quality
inspection to ensure it meets the
design specifications before ship-

ment to your venue.

We will follow the optimal
shipping or freight method
based on your preferences.







— CONTACT

Ry + 905310211515
™M info@ partenza.it
D § &7 © /partenza. official



